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The Request for Qualifications for this project is amended as follows: 13 

 14 

1. On page 3, Table 3.2, Procurement Schedule, beside Deadline for Requesting a WSDOT 15 

SFTP Username and Password, delete “November 15, 2022.”  16 

 17 

Replace the existing date with “December 9, 2022.”  18 

 19 
 For clarification, Table 3.2, Procurement Schedule will now read as follows: 20 
 21 

Table 3.2 
Procurement Schedule 

Action Dates 
Step 1 – SOQ Phase 

RFQ Issue Date October 11, 2022 
Voluntary Submitter's Meeting October 18, 2022 

Deadline for Requesting a WSDOT SFTP Username 
and Password 

December 9, 2022 

Deadline for Submitting RFQ Questions November 15, 2022 
Deadline for WSDOT Response to RFQ Questions November 29, 2022 

SOQ Due Date December 14, 2022 
Notify Short Listed Submitters January 23, 2023 

Step 2 – Proposal Phase 
Issue RFP January 23, 2023 

Voluntary Proposer's Meeting January 30, 2023 
ATC Submittal Deadline March 30, 2023 

Deadline for Submitting Proposer questions March 30, 2023 
Deadline for WSDOT Response to Proposer Questions April 13, 2023 

Proposals Due May 18, 2023 
Announce Apparent Best Value Proposer June 28, 2023 

Estimated Notice to Proceed August 30, 2023 
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